Comparative Statement

Tend BBMP/2019-20/OW/WORK_INDENT38004
Tend Maintenance of ward by Engaging private labours and tractor in ward no. 08 Kodigehalli.

SNo	Item Name	Item	Unit	Estimate	Estimate Ra	Total Amou	SRIKANTH K S (AAI Quoted Ra	Total Amou	SHARAN SAGAR V ( ) Quoted Ra	Total Amount
1	Engaging C	1	No.	1152	446.2	514022.40	397.12	457482.24	415.85	479059.20
2	Hire Charge	2	Day	288	1288	370944.00	1146.32	330140.16	1200.41	345718.08
	Total Summary Amount					884966.40	787622.40	0.00	824777.28	0.00
	% against Estimated Rate						-10.9997		-6.8013	
	% against CSR									
	Total Bid Amount						787622.40 (L1)		824777.28 (L2)	

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT38004	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2019-11-28 16:29:04.0	2019-12-04 13:57:04.0	2019-12-04 14:05:24.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT38004	bbmp_ee2_yel -H T MOHAN DAS	2019-10-31 20:50:36.0	2019-10-31 20:50:41.0	2019-11-28 16:29:04.0	Approve	Two Bidders are participated for this work, out of which L1 Bidder SRIKANTH K S (AAKAR CONSTRUCTION) Quoted RS 787622.40 (-10.9997) below the Tender Amount and L2 Bidder SHARAN SAGAR V ( ) Quoted RS 824777.28 (-6.8013) below . Hence the Rates Quoted By L1 Bidder SRIKANTH K S (AAKAR CONSTRUCTION) Quoted RS 787622.40 (-10.9997) below the Tender Amount Recommended for Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2019-10-31 20:50:36.0	2019-10-31 20:50:36.0	2019-10-31 20:50:36.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT38004	bbmp_ee2_yel -H T MOHAN DAS	2019-10-31 20:50:26.0	2019-10-31 20:50:31.0	2019-10-31 20:50:33.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT38004	bbmp_ee2_yel -H T MOHAN DAS	2019-10-31 20:49:54.0	2019-10-31 20:49:59.0	2019-10-31 20:50:26.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT38004	bbmp_ee2_yel -H T MOHAN DAS	2019-10-31 20:48:52.0	2019-10-31 20:49:11.0	2019-10-31 20:49:54.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2019-20/OW/WORK_INDENT38004	bbmp_ee2_yel -H T MOHAN DAS	2019-10-26 11:00:11.0	2019-10-27 21:49:59.0	2019-10-31 20:48:52.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2019-10-26 11:00:11.0	2019-10-26 11:00:11.0	2019-10-26 11:00:11.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2019-20/OW/WORK_INDENT38004	bbmp_ee2_yel -H T MOHAN DAS	2019-10-05 15:08:34.0	2019-10-05 15:47:03.0	2019-10-05 15:47:03.0	Approved		Completed